



Government of Tripura

Public Works Department (W & R)

No.F.15(176)/SE-WRPC/03/ **986-1016**

Dated 08-08-2018

Amendment on

Request for Proposal (RFP)

to Appoint Agency for Consultancy Services to Prepare Detailed Project Report of the project for-

1. **Construction of Rain water Storage Reservoir on upper catchment of Haora river near Champaknagar in Tripura.**
2. **Rain water Storage Reservoir on upper catchment of Champacherra near Champaibari in Tripura.**

On the basis Clause 6.2 and due to unavoidable reason, the last date and time to submit the Request for Proposal (RFP) to the office of the undersigned is hereby extended up to **3.00 PM on 17- 08-2018**. And also as per Clause 20.5.a, after discussion with the intending bidders, the amendments of some clauses of the bidding documents are hereby made. These amended clauses are replacing the related clauses in the original draft bidding document published vide No. 15(176)/SE/WRPC/03/890-919, Dated 27th July, 2018 by the Superintending Engineer, Planning & Design Unit, PWD(WR), Agartala.

The amended clauses are as following—

19. TRAINING.

The Bidder shall provide training at Agartala, Tripura, on all activities necessary to maintain a self-sustaining project construction Management program in PWD. These shall include, but not be limited to, Project inspections during construction, Project data management, quality assurance, operational procedures etc. This shall include up to Twenty five (25) staff from PWD(W.R).

The Bidder shall develop procedures for monitoring the implementation of Project works, and for feeding back relevant information to enable future planning to be more accurate and effective.

The training shall be conducted during as well as before actual execution of Project construction. At least three such training programmes are to be conducted by the consultant. The cost for such training programmes should also be borne by the consultant.

| | | |
|-------|---|---|
| 20.10 | Proposal must be submitted not later than | 3.00 PM on 17-08-2018. |
| 20.11 | The date, time and the address where the proposals will be opened | The proposal may be opened at 3-30 PM on 17-08-2018 if possible. (In case of holiday the next working day) by the Superintending Engineer, Planning & Design Unit, PWD(W.R), Kunjaban, Agartala, 799006. Tel No: 0381-2355664, Fax No: 0381-2353856 Email : sewrpc@gmail.com |

22.0 SEQUENCE/ TIME SCHEDULE FOR SUBMISSION OF DOCUMENTS OF PROJECT REPORT.

| Sl No. | Milestones | No of Hard copies to be submitted | No of days |
|--------|--|-----------------------------------|------------|
| 1) | Submission of Feasibility Study and preliminary report and site plan giving schematic proposal including cost estimate | 3 | 10 |
| 2) | Completion of field survey and Soft/ Mother copies(Editable) also to be submitted. | 6 | 40 |
| 3) | Submission of Draft Project Report for approval of appropriate authority or any Financial Institution. Soft/Mother copies (editable) also to be submitted. | 6 | 20 |
| 4) | Submission of Final Detailed Project Report and Tender Document including tender drawing. Soft/Mother copies(editable) also to be submitted. | 6 | 10 |
| 5) | Submission of Detailed Working drawings, Structural drawings, specifications, quality assurance etc. | 6 | 20 |
| 6) | Modified DPR and Working drawing required for getting necessary fund/approval from funding agencies. | 6 | 20 |

The No of days for each of the assignments will be reckoned after communicating approval by the Client.

All other clauses will remain unchanged.

For and on behalf of the Governor of Tripura

Sd/-
 (Er. D. Ganguli)
 Superintending Engineer,
 Planning & Design Unit,
 PWD(Water Resources),
 Kunjaban, Agartala.
 Tripura, Pin- 799006. Tel/Fax : 0381-2356301.

Memo No.F.15(176)/SE-WRPC/03/ **986-1016**

Dated 08-08-2018

Copy to:-

- 1-3. The Chief Engineer, PWD(R&B)/Water Resource/DWS Agartala, Tripura for favour of kind information.
4. The Director of Information, Cultural Affairs and Tourism, Agartala for arranging publication in the website: www.tripurainfo.com/ www.tripura.nic.in (a soft detailed copy on a CD is enclosed).
- 5-11. The Superintending Engineer, Planning and Design Unit, PWD(R&B), Agartala/1st Circle, PWD(R&B), Kumarghat/ 2nd Circle, PWD(R&B), Agartala,/ 3rd Circle, PWD(R&B), Udaipur/4th Circle, PWD(R&B), Agartala/ 5th Circle, PWD(R&B), Ambassa / Project Circle PWD, Agartala for information.
- 12-14. The Superintending Engineer, W.R.Circle-I, Agartala/ W.R.Circle-II, Kumarghat/ W.R.Circle-III, Udaipur.
- 15-19. The Superintending Engineer, Planning and Design Unit, PWD(DWS), Agartala/D.W.S.Circle-I, Agartala/ D.W.S.Circle-II, Ambassa/ D.W.S.Circle-III, Udaipur/ D.W.S.Circle-IV, Kumarghat.
- 20-28. The Executive Engineer, W.R. Investigation Division, Agartala / Resource Division, Panchamukh, Agartala/ W.R.Divn-I, Agartala/ W.R.Divn-II, Battala, Agartala / W.R.Divn-III, Udaipur/ W.R.Divn-IV, Belonia / W.R.Divn-V, Kamalpur/ W.R.Divn-VI, Kailashahar/ W.R.Divn-VII, Pcharthal.
29. All Tripura Contractors' Association, Akhaura Road, Orient Chowmuhani, Agartala.
30. The Samarth Engineers, Pune (e-mail: samarthengineers999@gmail.com).
31. The WAPCOS Ltd, Gurgaon, (e-mail: wapcos.rud@gmail.com).

Sd/-
Superintending Engineer
Planning & Design Unit
P.W.D(Water Resources)
Kunjaban, Agartala, Tripura